



Ardito Construction Company Inc.

1290 Austell Road, SE
Marietta, GA 30008

ARDITO
CONSTRUCTION COMPANY INC.
GEORGIA UTILITY CONTRACTOR

Phone/ Fax: 770-435-3776

E-mail: chuck.ardito@arditoconstruction.com

Estimate

Date	Estimate #
6/19/2018	489

Name / Address

Project

City of Powder Springs
3006 Springs Industrial Dr.
Powder Springs, Ga. 30127

Glenn Street 4190 Repair Work

Description	Qty	Unit	Unit Price	Total
Sewer Main Ditch Line/ Roadway Repair Work				
4190 Glenn Street (30 x 6 ft.)				
- Asphalt/ Concrete Saw Cut	72	L.F.	2.00	144.00
- Haul Off (Concrete/ Asphalt)	3.5	C.Y.	25.00	87.50
- Haul Off (Dirt/ Crusher Run)	10	C.Y.	25.00	250.00
- Traffic Control	3	EA	250.00	750.00
- Contractor's Hourly Rate	13	Hrs.	250.00	3,250.00
NOTE: 1. Excavation and Compaction of Existing Sewer Main Ditch Line 2. "Short Load" Concrete Fee. - 8 inches GAB, 6 inches Concrete, Trench Cap 1 foot larger than ditch in all directions Tack Coat 2 inches Type E or F Asphalt	180	S.F.	10.25	1,845.00

Please Call Me If You Have Any Questions Or Concerns:(678) 618-0240

Estimate Total: \$6,326.50