Kennedy & Tillman LLC 2397 Lower Union Hill Road Canton, Ga. 30115

Office: (770) 475-5202 Cell: (678) 699-5757

Job Name:	
Wood Crest Storm Rehab /	Emergency
Job Location: 4178/4179 Wood Crest Drive	9
ATTN: John Vasicak	
	4178/4179 Wood Crest Drive



2397 Lower Union Hill Road Canton GA, 30115

Contract-

Wood Crest Drive 4178/4179

- 1-R&R 14'x14' Drive apron damaged by contractor
- 2-R&R 11ft of Curb and Gutter damaged by previous contractor
- 3-R&R Asphalt in Open cut that was placed too high causing a speed hump
- 4-Regrade back yard and seed and straw at 4179
- 5-Remove roots then Seed and Straw Mat ditch line 4179
- 6-Remove Rip Rap along with silt from both Headwalls and put in place woven fabric on ground then replace with Rip Rap
- 7-Remove and re-install Headwall at 4178 to correct elevation
- 8-Remove and re-install 33 feet of 36-inch RCP that was installed at incorrect elevation and is separating (Gasket has fell thru and a 2-inch gap has appeared as separation).
- 9- Rebuild existing 48-inch Structure at 4178
- 10- Grout both Structures at 4178/4179
- 11-Chip away and clean excess grout left on Headwall at 4179
- 12-Remove 4 stumps left when trees were removed
- 13-Regrade yard at 4179 and haul away excess soil (Yard has a mound, was flat before)
- 14- Seed and Straw 4179
- 15-Remove BMPS when soil stabilization occurs

Total	\$33,675.00	1

Signature	Date