



Croy Engineering, LLC
200 North Cobb Parkway
Building 400, Suite 413
Marietta, Georgia 30062

Phone: 770.971.5407
Fax: 770.971.0620

www.croyengineering.com

Date: October 10, 2018

Project: **Powder Springs –Senior Center Awning Replacement**

Bids were received for The Powder Springs Senior Center Awning Replacement contract on October 10, 2018.

The bids have been reviewed and the corrected bid amounts are listed below:

<u>BIDDER</u>	<u>TOTAL AMOUNT</u>
R.A.K. Roofing & Construction	\$2,800.00
Noland Roofing	No Bid
Vintage Roofing	\$4,700.00

It is the recommendation of Croy Engineering, LLC the Program Manager for the City of Powder Springs, to award the contract to **R.A.K. Roofing & Construction.**

Sincerely,

Chad R. Kastner
Program Manager



City of Powder Springs –Senior Center Awning Replacement
Bid Tabulation Sheet
October 10, 2018

Bidder	Total Costs	Remarks
R.A.K. Roofing & Construction 3624 Dallas Acworth Highway Dallas, GA 30132	\$2,800.00	None
Noland Roofing, Inc. 1362 Lochstone Dr. Powder Springs, GA 30127	No Bid	None
Vintage Roofing 4031 Fambrough Court Powder Springs, GA 30127	\$4,700.00	None

Purchasing and Inventory Department • 4484 Marietta Street • Powder Springs, Georgia 30127 • Office: (770) 293-0140 • Fax: (770) 293-0301



ESTIMATE AND CONTRACT

PROPOSAL SUBMITTED TO <i>City of Powdersprings</i>	DATE <i>9-7-2018</i>
STREET <i>Powdersprings Senior Citizens Center</i>	JOB NAME
CITY, STATE AND ZIP CODE <i>Powdersprings GA 30127</i>	JOB LOCATION
PHONE	JOB PHONE

We hereby submit specification and estimates for:

1.	<i>TARE DOWN OLD AWNING BACK OF BUILDING</i>
2.	<i>HAUL OFF</i>
3.	<i>REFRAME - REROOF WITH 29 GAUGE METAL ROOFING REFRIM</i>
4.	<i>REPAINT PUT LIGHTING BACK + CAMERAS</i>
5.	
6.	<i>TOTAL \$2800-</i>
7.	
8.	
9.	
10.	
11.	
12.	
13.	
14.	
15.	

WE PROPOSE hereby to furnish material and labor - complete in accordance with above specification(s) , for the sum of:

Payment due at completion of job. Interest at the rate of one and one-half percent (1 1/2) per month will be charged on any balance due more than thirty (30) days past scheduled payment date. Visa, MC, American Express, and Discover are accepted with 2% surcharge on invoice total.

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by worker's compensation insurance.

Authorized
Signature _____

Note: This proposal may be withdrawn by us if not accepted within _____ days.

ACCEPTANCE OF PROPOSAL The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date of Acceptance _____
Signature _____
Signature _____

Vintage Roofing

4031 Fambrough Court
Suite 300
Powder Springs, GA 30127
770-845-8666



Representative

Name: Hunter Astin
Phone Number: 404-309-9408
Email: hastin@vintageconstructors.com

Customer Information

Owner: City of Powder Springs – Building 3 Awning
Site Address: 4181 Atlanta St, Powder Springs, GA 30127
Contact: John Brown
Phone Number: 678-502-0535

Scope of work:

Tear out awning and dispose of all material.
Rebuild new awning including gutter and downspout
(Price does not include security camera and electrical wiring)

The above work can be complete including all labor, materials, and equipment for the total of
\$4700

*Payments to be made as follows: Fifty percent down payment of **\$2,350** on contract, balance of **\$2,350** is due immediately upon completion of work, or as agreed to in writing upon acceptance of proposal. Any changes, alterations or cancellations must be signed and agreed upon by all parties prior to commencement of fabrication of the item(s) in our warehouse. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. All agreements are contingent upon strikes, accidents or delays beyond our control. Property owner is to carry fire, tornado and other necessary insurance. ALL LICENSE AND PERMITS ARE THE RESPONSIBILITY OF CUSTOMER. Certificates of Insurance are Available upon Request.

*Where necessary, facilities operations will provide alternate production location/schedules in areas of repairs.

*Please allow 2 to 3 weeks for start of project, upon acceptance of proposal.

*All new material to be in manufacturers standard signature color.