C & S Paving, Inc

P.O Box 1155 Marietta, Ga. 30061 (770) 422-9124 Fax (770) 425-6244

Proposal:

City of Powder Springs Storm Water Rplacement

July 6, 2017

Attn: John Schnall

Re: 3518 New Macland Road

Ph: 770.943.1666 ext 356 Cell: 770.9401864

C&S Paving proposes to furnish all labor, materials and equipment necessary to;

Below is a detailed quote of the storm water replacement located at 3518 New Macland Rd.

Mobilization Remove & Dispose pipe and Construction debris Driveway Cut & Repair Erosion Control/Grading/Grassing 15" RCP Flared End Section 15" RCP Pipe 110 LF	\$3200.00 \$1200.00 .\$2000.00 .\$1500.00
Total	.\$15,075.00
Bid Alternate 1 – installing Corrugated Metal Pipe 15" Bid Alternate 2 – installing HDPE Pipe 15"	

Notes:

- 1. Pricing is based on (1) base and (1) paving mobilization, Sub-grade to be within +/-.10 by others and free of unsuitable materials.
- 2. Bonds, layout, testing, permits, traffic control, demolition, patching, compaction of utility trenches, saw cutting, pressure washing, sealing and striping are excluded unless specifically listed as included as part of each individual bid item on page one of this proposal.
- 3. C&S Paving will not guarantee drainage of the pavement surface in areas where the slope is less than 1%, or guarantee binder course if used for construction staging area.
- 4. Prime coat is excluded unless specifically listed as part of each individual bid item on page one of this proposal..
- 5. Final billing will be based on final field measurements after job completion unless stated as a lump sum project.
- 6. C&S Paving agrees to carry Workmen's Compensation and Public Liability Insurance.
- 7. Pricing is good for 30 days from the date quoted.
- 8. No GAB has been priced under curb & gutter unless stated above.

	you for the opportunity of quoting the the original and return to us for our	is project and if found to be satisfactory, files.
Accepted:	Authorized Official	Brad Tanner
	Date	Project Manager C & S Paving, Inc.
	Printed Signature	

9. Pricing base on material costs as of date of proposal and subject to change.