



# Ardito Construction Company Inc.

1290 Austell Road, SE  
Marietta, GA 30008

**ARDITO**  
CONSTRUCTION COMPANY INC.  
GEORGIA UTILITY CONTRACTOR

Phone/ Fax: 770-435-3776

E-mail: chuck.ardito@arditoconstruction.com

# Estimate

Date	Estimate #
9/24/2018	519

Name / Address

Project

City of Powder Springs  
3006 Springs Industrial Dr.  
Powder Springs, Ga. 30127

Chrys Street 5669 Repair Work

Description	Qty	Unit	Unit Price	Total
Sewer Main/ Lateral Ditch Line/ Roadway Repair Work				
5669 Chrys Street (20 x 7 ft. & 16 x 8 ft.)				
- Asphalt/ Concrete Saw Cut	95	L.F.	2.00	190.00
- Haul Off (Concrete/ Asphalt)	5	C.Y.	25.00	125.00
- Haul Off (Dirt)	8.5	C.Y.	25.00	212.50
- Traffic Control	4	EA	250.00	1,000.00
- Contractor's Hourly Rate (Two Phases)	14	Hrs.	250.00	3,500.00
NOTE: 1. Excavation and Compaction of Existing Sewer Main & Lateral Ditch Line 2. "Short Load" Concrete Fee. - 8 inches GAB, 6 inches Concrete, Trench Cap 1 foot larger than ditch in all directions Tack Coat 2 inches Type E or F Asphalt	268	S.F.	10.25	2,747.00

Please Call Me If You Have Any Questions Or Concerns:(678) 618-0240

**Estimate Total:** \$7,774.50