



Ardito Construction Company Inc.

2216 Wakita Dr. SE
Marietta, GA 30060

ARDITO
CONSTRUCTION COMPANY INC.
GEORGIA UTILITY CONTRACTOR

Phone/ Fax: 770-435-3776

E-mail: chuck.ardito@arditoconstruction.com

Estimate

Date	Estimate #
11/2/2017	418

Name / Address

Project

City of Powder Springs
3006 Springs Industrial Dr.
Powder Springs, Ga. 30127

Paddocks Way 1100 & 1080 Sewer Relocate

Description	Qty	Unit	Unit Price	Total
Sewer Lateral Relocate and Repair 1100 Paddocks Way Storm Drain Additions 1100 Paddocks Way - Contractor's Hourly Rate NOTE: 1. Cut and Remove Existing 6" Sewer Lateral that is in Conflict with New 24" RCP Installation (Including Existing Damaged and Defective Sections) 2. Adjust Pipe Grade to Relocate Sewer Lateral in Order to Allow Room for New Storm Drain Pipe Installation. 3. Connection to Existing Customer and City Pipe. 4. All Material Supplied By The City of Powder Springs.	3	Hrs.	250.00	750.00
1080 Paddocks Way - Contractor's Hourly Rate NOTE: 1. Cut and Remove Existing 6" Sewer Lateral that is in Conflict with New 24" RCP Installation (Including Existing Damaged and Defective Sections) 2. Adjust Pipe Grade to Relocate Sewer Lateral in Order to Allow Room for New Storm Drain Pipe Installation. 3. Connection to Existing Customer and City Pipe. 4. All Material Supplied By The City of Powder Springs.	3	Hrs.	250.00	750.00

Please Call Me If You Have Any Questions Or Concerns:(678) 618-0240

Estimate Total: \$1,500.00